
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 100 
FEDERAL PROJECT NO. IM-NH-80-9(554) 
                    IM-NH-80-9(715) 
                    IM-NH-80-9(833) 
                    IM-NH-80-9(843) 
                    IM-NH-80-9(850) 
 

LOCATION: I-80, SALT CREEK BR,WB WAVERLY INTERCHANGE BR, STREAM BR W 
          OF WAVERLY, STREAM BR W OF 98TH ST.,56TH ST.-WAVERLY 
          INTERCHANGE 
COUNTIES: LANCASTER 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
September 30, 2010.  At that time the bids will be opened and read for 
GRAD,CONC PAVE,CULV,SEED,BR,GDRL,FENCE,ELEC,SIGN 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT           BRIDGES      GENERAL (ALL CLASSES) 
 

  Length: 4.3 MILES 
  START DATE 11/01/2010    CALENDAR DAYS 1322 
  Price Range $ 35,000,000 to $ 55,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 
 

  Plans and specifications may be seen beginning September 07, 2010 at the Lincoln 
Central Office and September 13, 2010 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

                          NOTICE TO BIDDERS 
 

To be eligible for the award of this contract, bidders shall submit a completed bidding 
proposal for Call Order No. 100, {Project No. IM-NH-80-9(554), IM-NH-80-9(715), IM-NH-80-9(833), 
IM-NH-80-9(843), IM-NH-80-9(850)} and Call Order No. 105, {Project No. IM-NH-80-9(849)}. 
Award of Contract, if awarded, will be made on the combined 
bid for these call order nos.  Separate contracts will be awarded for each Call Order Number. 
Please order plans and proposals accordingly. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         474   SHEETS   $ 118.50 
CROSS SECTIONS (SHEETS X1 THRU X264)                      264   SHEETS   $  66.00 
STANDARD PLANS                                             29   SHEETS   $   7.25 
 

  IM-NH-80-9(554) 
    SHEET NO. 
    1              TITLE PAGE 
    2-S1 - 2-S2    SUMMARY OF QUANTITIES 
    3 - 37         SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (NU2000) 
                                    STA. 1077+80.58 
    38 - 73        SPECIAL PLAN 2   STEEL WELDED PLATE GIRDER BRIDGE 
                                    STA. 1077+80.58 
  IM-NH-80-9(715) 
    SHEET NO. 
    1         TITLE PAGE 
    2-S       SUMMARY OF QUANTITIES 
    3 - 34    SPECIAL PLAN 1   NU1600 CONCRETE GIRDER BRIDGE 
                               STA. 1172+89.08 
 

  IM-NH-80-9(833) 
    SHEET NO. 
    1         TITLE PAGE 
    2-S       SUMMARY OF QUANTITIES 
    3 - 29    SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (IT400) 
                               STA. 1146+61.23  



 

 

 
 

  IM-NH-80-9(843) 
    SHEET NO. 
    1         TITLE PAGE 
    2-S       SUMMARY OF QUANTITIES 
    3 - 31    SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE (IT400) 
                               STA. 1117+48.48 
 

  IM-NH-80-9(850) 
    SHEET NO. 
    1                TITLE PAGE 
    2                INDEX OF SHEETS 
    2-T1 - 2-T4      TYPICAL CROSS SECTIONS 
    2-S1 - 2-S3      SUMMARY OF QUANTITIES 
    2-K              SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   
    2-W1 - 2-W9      WETLANDS 
    2-H1 - 2-H8      HORIZONTAL ALIGNMENT & ORIENTATION 
    2-N1 - 2-N7      GENERAL INFORMATION & DETOUR LOCATION MAP  
    2-P1 - 2-P24     PHASING PLANS--REMOVALS 
    2-P25 - 2-P53    PHASING PLANS--CONSTRUCTION 
    2-L1 - 2-L7      FENCING 
    2-L8 - 2-L16     JOINTS & GRADES  
    2-L17 - 2-L33    DRAINAGE  
    2-L34 - 2-L42    CONSTRUCTION & REMOVALS  
    2-L43 - 2-L62    EROSION CONTROL 
    3 - 13           PLAN & PROFILE SHEETS 
    14 - 30          TEMPORARY TRAFFIC CONTROL PLAN--PHASE 1-5 
    31               TEMPORARY GLARE SCREEN INSTALLATION  
    32               TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE (FREEWAY-INTERSTATE) 
    33               TYPICAL TRAFFIC CONTROL--FREEWAY RAMP CLOSURE  
    34               TYPICAL TRAFFIC CONTROL PLAN--FREEWAY CLOSURE  
    35               TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 
    36 - 37          SIGN REMOVAL PLAN  
    38 - 39          SIGN INSTALLATION PLAN  
    40 - 44          DESIGN DETAILS--SPECIAL GUIDE SIGNS 
    45               TYPICAL SIGN INSTALLATION  
    46               BREAK-AWAY TYPE POST DETAILS FOR TYPE "B" SIGNS 
    47               TYPE "B" GUIDE SIGN PANELS--FABRICATION & MOUNTING DETAILS 
    48 - 50          DYNAMIC MESSAGE SIGN PLAN  
    51               OVERHEAD SIGN & LIGHT TOWER DETAIL 
    52 - 54          TRAFFIC SIGNAL PLAN--WAVERLY INTERCHANGE 
    55 - 63          TEMPORARY PAVEMENT MARKING--PHASES 
    64 - 66          PAVEMENT MARKING PLAN 
    67               TYPICAL PAVEMENT MARKING PLAN--4" PAVEMENT MARKING  
    68               TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY 
    69               TEMPORARY PAVEMENT MARKING PLAN   
    70 - 79          LIGHTING PLANS 
    80 - 85          EARTHWORK DATA SHEETS 
    86 - 111         DRAINAGE STRUCTURE CROSS SECTIONS 
    112 - 113        SPECIAL PLAN 1C  CONCRETE FLUME, TYPE IV 
    114              SPECIAL PLAN 2C  CONCRETE HEADWALL 
    115 - 116        SPECIAL PLAN 3C  5-BAR GRATE INLET WITH CURBS 
    117              SPECIAL PLAN 4C  5-BAR GRATE INLET (FOR LONGITUDINAL PIPE 20" OR LESS) 
    118 - 120        SPECIAL PLAN 5C  SLOTTED VANE MOUNTABLE CURB INLET 
    121 - 123        SPECIAL PLAN 6C  6' X 6' SINGLE SPAN 
                                      RC BOX CULVERT 
                                      STA. 1024+52.67 LT 
    124 - 125        SPECIAL PLAN 7C  8' X 3' TWIN SPAN   
                                      RC BOX CULVERT 
                                      STA. 1208+73.52 RT 
    126 - 141        SPECIAL PLAN 8C  GUARDRAIL PLAN 
    142              SPECIAL PLAN 9C  EROSION CHECKS (ALL TYPES) 
                                      & FABRIC SILT CHECKS  
    143 - 144        SPECIAL PLAN 10C TEMPORARY SILT CHECKS 
    145 - 146        SPECIAL PLAN 11C CONCRETE PROTECTION BARRIER  
    R1 - R13         RIGHT-OF-WAY SHEETS 
    X1 - X264        CROSS SECTIONS 



 

 

 
 

    STANDARD PLANS   
 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      329-R7    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  
                BOX CULVERTS 
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      710-R4    (2 SHEETS) FENCE DETAILS 
      804       PRECAST CONCRETE R.O.W. MARKER 
      901-R9    HIGHWAY DELINEATORS 
      902       HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 
      910-R2    SIGNAL FACE CONFIGURATION 
      914-R6    PULL BOX DETAIL 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                   20,767 CY 
WATER                                                3,584 MGAL 
RIGHT-OF-WAY MARKERS                                     4 EACH 
EARTHWORK MEASURED IN EMBANKMENT                   716,856 CY 
SALVAGING AND PLACING TOPSOIL                      341,040 SY 
RIPRAP FILTER FABRIC                                   386 SY 
REMOVE & STOCKPILE PAVEMENT                        175,915 SY 
SAWING PAVEMENT                                      3,400 LF 
REMOVE FENCE                                        36,098 LF 
REMOVE CONCRETE SLOPE PROTECTION                       240 SY 
ROCK RIPRAP, TYPE A                                     77 TON 
ROCK RIPRAP, TYPE B                                    102 TON 
ROCK RIPRAP, TYPE C                                    134 TON 
REMOVE GUARDRAIL                                     7,025 LF 
COVER CROP SEEDING                                      96 ACRE 
TEMPORARY SEEDING                                        4 ACRE 
EROSION CONTROL, CLASS 1D                          108,600 SY 
EROSION CONTROL, CLASS 1E                            1,799 SY 
EROSION CONTROL, CLASS 1F                            3,354 SY 
EROSION CONTROL, CLASS 2A                            2,516 SY 
EROSION CHECKS, TYPE 1D                                315 BALE 
EROSION CHECKS, TYPE 1E                                 56 BALE 
EROSION CHECKS, TYPE 1F                                147 BALE 
EROSION CHECKS, TYPE 2A                                 56 BALE 
EROSION CHECKS, TYPE WATTLE                          5,041 LF 
FABRIC SILT FENCE-LOW POROSITY                      31,471 LF 
FABRIC SILT FENCE-HIGH POROSITY                        456 LF 
SLASH MULCH                                          3,000 CY 
 

   GROUP 3 CONCRETE PAVEMENT 
 

MOBILIZATION                                     LUMP      LUMP 
FLEXIBLE POST DELINEATOR                               290 EACH 
CRUSHED ROCK EMBEDMENT                              30,009 SY 
CRUSHED ROCK SURFACE COURSE                          4,486 TON 
CONC 47B-3000 MEDIAN SURFACING                          93 SY 
10" CONC PVMT, 47B-3500                                762 SY 
13" DOWELED CONC PVMT, 47B-3500                    307,164 SY 



 

 

 
10" CONC PVMT, BX-3000                              18,621 SY 
CONC SMOOTHNESS TESTING                          LUMP      LUMP 
CONCRETE FLUME, TYPE IV                                  2 EACH 
5" WHT WET RFLC POLY PVMT MRKING, GVD               61,500 LF 
5" YEL WET RFLC POLY PVMT MRKING, GVD               60,250 LF 
4" WHT WET RFLC PRF PVMT MKNG T4 GVD                30,750 LF 
12" WHT WET RFLC PRF PVMT MKNG T4 GVD                3,200 LF 
ARROW, WET RFLC PRF PVMT MKNG, T 4 GVD                   6 EACH 
HYDRATED LIME                                        5,702 TON 
FOUNDATION COURSE                                  325,785 SY 
   6" 
GRANULAR SUBDRAIN                                      412 EACH 
LONGITUDINAL SUBDRAIN                               81,983 LF 
STABILIZED SUBGRADE                                307,164 SY 
   TYPE LIME 
STABILIZED SUBGRADE                                 18,621 SY 
   TYPE FLY ASH 
TEMPORARY ASPHALT SURFACING                         11,525 SY 
   10" 
SURFACING 8"                                           720 SY 
WATER                                                1,243 MGAL 
EARTH SHOULDER CONSTRUCTION                          1,045 STA 
SUBGRADE PREPARATION                                   720 SY 
COLD MILLING, CLASS 4                               81,178 SY 
   TYPE A 
COLD MILLING, CLASS 4                              138,298 SY 
   TYPE B 
SURFACE UNDER GUARDRAIL                              3,335 SY 
FLY ASH                                                615 TON 
15" CULV PIPE 3,4,5,6                                   89 LF 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE CATCH BASIN                                       3 EACH 
REMOVE INLET                                            32 EACH 
CAST IRON GRATE & FRAME                             20,760 LB 
REMOVE FLARED- END SECTION                              50 EACH 
REMOVE HEADWALLS FROM CULV                              25 EACH 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1024+52.67 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 1208+74 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL               6,678 CY 
EXCAVATION FOR BOX CULVERTS                            189 CY 
47B-3000 CONC FOR HDWL                                   1 CY 
47B-3000 CONC FOR BOX CULV                             223 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                63 CY 
47B-3000 CONC FOR CONCRETE CO                           23 CY 
RE-STEEL FOR HEADWALL                                  300 LB 
RE-STEEL FOR BOX CULVERT                            19,868 LB 
RE-STEEL FOR INLET & JCT BOX                         5,173 LB 
RE-STEEL FOR COLLARS                                 1,497 LB 
18" FLARED-END SECTION                                  50 EACH 
24" FLARED-END SECTION                                   3 EACH 
30" FLARED-END SECTION                                   2 EACH 
36" FLARED-END SECTION                                   8 EACH 
48" FLARED-END SECTION                                   8 EACH 
36" RND EQUIV FLARED-END SECTION                         1 EACH 
18" METAL FLARED-END SECTION                             3 EACH 
30" CONCRETE FLARED-END SECTION                          2 EACH 
36" CONCRETE FLARED-END SECTION                          2 EACH 
54" CONCRETE FLARED-END SECTION                          2 EACH 
CULVERT SANDFILL                                       354 CY 
18" CORR METAL SLOTTED PIPE                            103 LF 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1119+82 



 

 

 
18" CULV PIPE 2,3,4,5,6,7,8                            220 LF 
24" CULV PIPE 2,3,4,5,6,7,8                            312 LF 
36" CULV PIPE 2,3,4,5,6,7,8                             94 LF 
30" CULV PIPE 2                                        198 LF 
36" CULV PIPE 2                                        114 LF 
54" CULV PIPE 2                                        119 LF 
18" CULV PIPE 5                                        407 LF 
48" CULV PIPE 2,5                                      360 LF 
36" RND EQUIV CULV PIPE 2,5                             57 LF 
18" CULV PIPE 2,5,7,8                                4,145 LF 
24" CULV PIPE 2,5,7,8                                  128 LF 
30" CULV PIPE 2,5,7,8                                  254 LF 
36" CULV PIPE 2,5,7,8                                  685 LF 
12" CULV PIPE 2,3,4,5,8                              2,130 LF 
 

   GROUP 5 SEEDING 
 

MOBILIZATION                                     LUMP      LUMP 
SEEDING, TYPE A                                         51 ACRE 
SEEDING, TYPE B                                         45 ACRE 
MULCH                                                  216 TON 
 

   GROUP 6 BRIDGE AT STA. 1077+80.58 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                      270 CY 
RIPRAP FILTER FABRIC                                    84 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    2,058 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,920 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                      146 LF 
EXPANSION BEARING, TFE TYPE                             24 EACH 
FIXED BEARING                                           12 EACH 
47B-3000 CONC FOR BRIDGE                               824 CY 
47BD-4000 CONC FOR BRIDGE                              883 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   1077+80.58 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1078+25.89 RT. 
ACCESS BRIDGE                                    LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                         2,150 LB 
STEEL DIAPHRAGM                                         15 EACH 
BROKEN CONCRETE RIPRAP                               1,470 TON 
ROCK RIPRAP, TYPE B                                    235 TON 
EPOXY COATED RE-STEEL                              271,655 LB 
SUBSURFACE DRAINAGE MATTING                            182 SY 
HP 12"X53# STEEL PILING                              9,570 LF 
TEST PILE                                                4 EACH 
STEEL SHEET PILING                                   4,151 SF 
GRANULAR BACKFILL                                      550 CY 
 

   GROUP 6A BRIDGE AT STA. 1077+80.58 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                      270 CY 
RIPRAP FILTER FABRIC                                    84 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    2,058 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,920 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 



 

 

 
PREFORMED EXPANSION JOINT, TYPE A                      146 LF 
EXPANSION BEARING, TFE TYPE                             24 EACH 
FIXED BEARING                                           12 EACH 
47B-3000 CONC FOR BRIDGE                               823 CY 
47BD-4000 CONC FOR BRIDGE                              883 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   1077+80.58 LT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1077+76.56 LT. 
ACCESS BRIDGE                                    LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                         2,150 LB 
STEEL DIAPHRAGM                                         15 EACH 
BROKEN CONCRETE RIPRAP                               1,470 TON 
ROCK RIPRAP, TYPE B                                    235 TON 
EPOXY COATED RE-STEEL                              271,760 LB 
SUBSURFACE DRAINAGE MATTING                            182 SY 
HP 12"X53# STEEL PILING                              9,175 LF 
TEST PILE                                                4 EACH 
STEEL SHEET PILING                                   4,151 SF 
GRANULAR BACKFILL                                      550 CY 
 

   GROUP 6B BRIDGE AT STA. 1077+80.58 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                      270 CY 
RIPRAP FILTER FABRIC                                    84 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    2,058 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,920 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                      146 LF 
EXPANSION BEARING, TFE TYPE                             18 EACH 
FIXED BEARING                                            6 EACH 
47B-3000 CONC FOR BRIDGE                               813 CY 
47BD-4000 CONC FOR BRIDGE                              697 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1078+25.89 RT. 
ACCESS BRIDGE                                    LUMP      LUMP 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   1077+80.58 RT. 
STRUC STEEL FOR SUBSTRUCTURE                         1,675 LB 
BROKEN CONCRETE RIPRAP                               1,470 TON 
ROCK RIPRAP, TYPE B                                    235 TON 
EPOXY COATED RE-STEEL                              258,285 LB 
SUBSURFACE DRAINAGE MATTING                            143 SY 
HP 12"X53# STEEL PILING                              8,505 LF 
STEEL SHEET PILING                                   4,717 SF 
GRANULAR BACKFILL                                      450 CY 
 

   GROUP 6C BRIDGE AT STA. 1077+80.58 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                      270 CY 
RIPRAP FILTER FABRIC                                    84 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    2,058 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               282 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,920 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                      146 LF 
EXPANSION BEARING, TFE TYPE                             18 EACH 
FIXED BEARING                                            6 EACH 



 

 

 
47B-3000 CONC FOR BRIDGE                               813 CY 
47BD-4000 CONC FOR BRIDGE                              697 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1077+76.56 LT. 
ACCESS BRIDGE                                    LUMP      LUMP 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   1077+80.58 LT. 
STRUC STEEL FOR SUBSTRUCTURE                         1,675 LB 
BROKEN CONCRETE RIPRAP                               1,470 TON 
ROCK RIPRAP, TYPE B                                    235 TON 
EPOXY COATED RE-STEEL                              258,285 LB 
SUBSURFACE DRAINAGE MATTING                            143 SY 
HP 12"X53# STEEL PILING                              8,370 LF 
STEEL SHEET PILING                                   4,717 SF 
GRANULAR BACKFILL                                      450 CY 
 

   GROUP 6D BRIDGE AT STA. 1172+89.08 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               380 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             72,365 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PIER NO.3 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                      170 LF 
EXPANSION BEARING, TFE TYPE                             36 EACH 
FIXED BEARING                                           18 EACH 
47B-3000 CONC FOR BRIDGE                               922 CY 
47BD-4000 CONC FOR BRIDGE                            1,228 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   1172+89.08 LT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1172+64.95 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1173+14.57 LT. 
STRUC STEEL FOR SUBSTRUCTURE                         6,780 LB 
FLOOR DRAINS                                             4 EACH 
CONCRETE SLOPE PROTECTION                            2,122 SY 
EPOXY COATED RE-STEEL                              478,250 LB 
SUBSURFACE DRAINAGE MATTING                            140 SY 
CONCRETE PILING                                      2,810 LF 
PIPE PILING                                          2,280 LF 
DRILLED SHAFT                                          585 LF 
   84" 
DRAINAGE SYSTEM                                          1 EACH 
   1172+89.08 LT. 
1 1/2" CONDUIT IN BRIDGE                               537 LF 
GRANULAR BACKFILL                                      710 CY 
 

   GROUP 6E BRIDGE AT STA. 1146+61.23 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                       75 CY 
RIPRAP FILTER FABRIC                                   347 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    1,530 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               280 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,115 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
47B-3000 CONC FOR BRIDGE                               306 CY 
47BD-4000 CONC FOR BRIDGE                              261 CY 

 



 

 

 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   1146+61.23 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1146+61.23 RT. 
ACCESS CROSSING                                  LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                           835 LB 
STEEL DIAPHRAGM                                         18 EACH 
BROKEN CONCRETE RIPRAP                                 570 TON 
ROCK RIPRAP, TYPE B                                     80 TON 
EPOXY COATED RE-STEEL                              107,700 LB 
SUBSURFACE DRAINAGE MATTING                             76 SY 
HP 12"X53# STEEL PILING                              6,540 LF 
STEEL SHEET PILING                                   3,640 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
RT. 
 

GRANULAR BACKFILL                                      295 CY 
 

   GROUP 6F BRIDGE AT STA. 1146+61.23 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                       75 CY 
RIPRAP FILTER FABRIC                                   347 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    1,530 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               280 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,020 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
47B-3000 CONC FOR BRIDGE                               306 CY 
47BD-4000 CONC FOR BRIDGE                              261 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   1146+61.23 LT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1146+61.23 LT. 
ACCESS CROSSING                                  LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                           835 LB 
STEEL DIAPHRAGM                                         12 EACH 
BROKEN CONCRETE RIPRAP                                 570 TON 
ROCK RIPRAP, TYPE B                                     80 TON 
EPOXY COATED RE-STEEL                              107,830 LB 
SUBSURFACE DRAINAGE MATTING                             76 SY 
HP 12"X53# STEEL PILING                              6,540 LF 
STEEL SHEET PILING                                   3,640 SF 
GRANULAR BACKFILL                                      295 CY 
 

   GROUP 6G BRIDGE AT STA. 1117+48.48 RT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                    1,210 CY 
RIPRAP FILTER FABRIC                                   337 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    1,530 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               280 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,115 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
47B-3000 CONC FOR BRIDGE                               265 CY 
47BD-4000 CONC FOR BRIDGE                              261 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   1117+48.48 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1117+48.48 RT. 



 

 

 
ACCESS CROSSING                                  LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                           630 LB 
STEEL DIAPHRAGM                                         18 EACH 
BROKEN CONCRETE RIPRAP                                 230 TON 
ROCK RIPRAP, TYPE B                                     25 TON 
EPOXY COATED RE-STEEL                              105,970 LB 
SUBSURFACE DRAINAGE MATTING                             70 SY 
CONCRETE PILING                                      3,900 LF 
STEEL SHEET PILING                                   3,640 SF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
GRANULAR BACKFILL                                      295 CY 
 

   GROUP 6H BRIDGE AT STA. 1117+48.48 LT. 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                    1,210 CY 
RIPRAP FILTER FABRIC                                   337 SY 
INTERLOCKING CONCRETE PAVER BLOCK                    1,530 SF 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               280 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             51,020 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
BENT NO.1 EXCAVATION                             LUMP      LUMP 
BENT NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      129 LF 
47B-3000 CONC FOR BRIDGE                               265 CY 
47BD-4000 CONC FOR BRIDGE                              261 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   1117+48.48 LT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 1117+48.48 LT. 
ACCESS CROSSING                                  LUMP      LUMP 
STRUC STEEL FOR SUBSTRUCTURE                           630 LB 
STEEL DIAPHRAGM                                         12 EACH 
BROKEN CONCRETE RIPRAP                                 230 TON 
ROCK RIPRAP, TYPE B                                     25 TON 
EPOXY COATED RE-STEEL                              106,100 LB 
SUBSURFACE DRAINAGE MATTING                             70 SY 
CONCRETE PILING                                      3,900 LF 
STEEL SHEET PILING                                   3,640 SF 
GRANULAR BACKFILL                                      295 CY 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                     2,068 LF 
IMPACT ATTENUATOR                                        4 EACH 
BRIDGE APPROACH SECTIONS                                17 EACH 
GUARDRAIL END TREATMENT, TYPE I                         17 EACH 
 

   GROUP 7B FENCE 
 

MOBILIZATION                                     LUMP      LUMP 
5' CHAIN-LINK FENCE                                 36,413 LF 
END POST FOR 5' CH-LINK FENCE                           27 EACH 
CORNER POST FOR 5' CH-LNK FENCE                         63 EACH 
PULL POST FOR 5' CH-LNK FENCE                           71 EACH 
 

   GROUP 8B ELECTRICAL 
 

MOBILIZATION                                     LUMP      LUMP 
PULL BOX, TYPE PB-1                                      5 EACH 
PULL BOX, TYPE PB-1A                                     1 EACH 
VEHICLE DETECTOR, TYPE A PREFORMED                       4 EACH 
VEHICLE DETECTOR, TYPE B PREFORMED                       6 EACH 
LUMINAIRE, TYPE HML-A-1KW                                4 EACH 
FOUNDATION DESIGN                                        2 EACH 



 

 

 
CONCRETE FOR FOUNDATION                                 30 CY 
REINFORCING STEEL                                    2,426 LB 
ANCHOR BOLTS                                            12 EACH 

LIGHTING CONTROL CENTER, R-2                             1 EACH 
1 1/2" CONDUIT IN TRENCH                                10 LF 
2" CONDUIT IN TRENCH                                   684 LF 
3" CONDUIT UNDER ROADWAY                               154 LF 
2" CONDUIT, JACKED                                     100 LF 
3" CONDUIT, JACKED                                      63 LF 
GROUNDING CONDUCTOR                                    181 LF 
SERVICE CABLE                                           84 LF 
   NO. 1 
SERVICE CABLE                                           97 LF 
   NO. 6 
STREET LIGHT CABLE, NO. 1/0 USE                        960 LF 
STREET LIGHT CABLE, NO. 6 BARE                          80 LF 
STREET LIGHT CABLE, NO. 6 USE                          460 LF 
6 PAIR COMMUNICATION CABLE                             362 LF 
ELEC CIRCUIT MODIFICATION                            1,970 LF 
REMOVE LIGHTING CONTROL CENTER                           1 EACH 
REMOVE PULL BOX                                          2 EACH 
REMOVE TRAFFIC SIGNAL CABLE                            326 LF 
RELOCATE HIGH MAST LIGHT UNIT                            1 EACH 
MODIFY HIGH MAST TOWER                                   1 EACH 
CROSSOVER LIGHTING SYSTEM                                1 EACH 
   TYPE A 
CROSSOVER LIGHTING SYSTEM                                1 EACH 
   TYPE D 
MAINTENANCE OF LIGHTING UNITS                        1,322 DAY 
 

   GROUP 8C SIGNING 
 

MOBILIZATION                                     LUMP      LUMP 
REM SIGN, STRUCTURE, AND FOUNDATION                      2 EACH 
CONCRETE FOR FOUNDATION                                120 CY 
REINFORCING STEEL                                    5,500 LB 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   42 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   44 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   45 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   DMS I80EB407 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   DMS I80WB407 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   42 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   44 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   45 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   DMS I80EB407 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   DMS I80WB407 
INSTALL DYNAMIC MESSAGE SIGN                             2 EACH 
INSTALL TYPE A SIGN                                    130 SF 
TYPE B SIGN                                            789 SF 
INSTALL TYPE B SIGN                                    130 SF 
TYPE C SIGN                                            354 SF 
4" X 6" WOOD SIGN SUPPORT                              159 LF 
STRUC STEEL FOR SIGN SUPPORTS                        7,260 LB 
24" SIGN SUPPORT FOOTING                                 4 EACH 
30" SIGN SUPPORT FOOTING                                14 EACH 
REMOVE SIGN, POST, AND FOOTING                          14 EACH 
REMOVE LUMINAIRE                                        11 EACH 



 

 

 
REMOVE & SALVAGE DMS BOARD,                               2 EACH 
  CONTROLLER, AND STRUCTURE 

 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                 175,570 BDAY 
BARRICADE, TYPE III                                 21,978 BDAY 
TEMPORARY SIGN DAY                                   2,908 EACH 
SIGN DAY                                           253,121 EACH 
CONTRACTOR FURNISHED SIGN DAY                        5,664 EACH 
REMOVABLE WET REFLECTIVE TAPE                        9,600 LF 
   TYPE 4 
TEMP PAVEMENT MARKING REMOVAL                      108,200 LF 
PAVEMENT MARKING REMOVAL                            32,700 LF 
TEMP PVMT MARKING, TYPE PAINT                      138,800 LF 
TEMP PVMT MARKING SURF PREP                        124,800 LF 
FLASHING ARROW PANEL                                   447 DAY 
FLAGGING                                                50 DAY 
CONCRETE PROTECTION BARRIER                         25,500 LF 
TEMPORARY GLARE SCREEN                              23,100 LF 
RELOCATE CONC PROTECTION BARRIER                    29,550 LF 
RELOC INERTIAL BARRIER SYSTEM                            5 EACH 
INERTIAL BARRIER SYSTEM                                  4 EACH 
REPLACEMENT MODULE                                      16 EACH 
TRAFFIC CONTROL MANAGEMENT                             983 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             6,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                       350 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                   350 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                  350 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                 350 HOUR 
TEMPORARY EROSION CONTROL                            3,000 SY 
TEMPORARY SILT CHECK                                 3,000 LF 
TEMPORARY SILT FENCE                                 3,000 LF 
TEMPORARY EARTH CHECK                                3,000 LF 
TEMPORARY MULCH                                         10 TON 
 


